DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % * B| D CHECK REPORT * * =
PS&E JOB NO: 99A021 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005693 REGON NO : 1 AWARDED ON : Jun 18 1999
VERSI ON NO : 3 WORK ORDER# : 0L3356
HY CSR 009 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 9 ARC MATERI ALS CORPORATI ON, DI W LDER CONSTRUCTI ON COMPAN\ LAKESI DE | NDUSTRI ES
PARK RD VI C TO SR 542 6300 GLENVOOD AVE 3876 HANNEGAN RD 1165 HAVEKOST ROAD 98221- 971
99A021 98203- 4247 PO BOX 729
PROJECT - FEDERAL EVERETT WA 982030037 BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢
COUNTY(S) : WHATCOV CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -75.88% -64.71% -26.47%
170, 000. 00 41, 000. 00 -129, 000 60, 000. 00 -110, 000 125, 000. 00 - 45, 000
2 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE
L.S. 273.33% 273.33% 273.33%
3, 000. 00 11, 200. 00 8, 200 11, 200. 00 8, 200 11, 200. 00 8, 200
3 REMOVI NG ASPHALT CONC. CURB
438. 8000 w 8. 0000 8. 0000 0. 00% 6. 0000 -25.00% 13. 2500 65. 63 %
3,510. 40 3,510. 40 0 2,632. 80 -878 5,814. 10 2,304
4 REMOVI NG TRAFFI C | SLAND
42.5000 e 15. 0000 23. 0000 53.33% 14. 0000 -6.67% 35. 7500 138.33%
637. 50 977.50 340 595. 00 -43 1,519. 38 882
5 REMOVI NG BEAM GUARDRAI L ANCHOR
2.0000 EACH 200. 0000 150. 0000 -25.00% 150. 0000 -25.00% 150. 0000 -25.00%
400. 00 300. 00 -100 300. 00 -100 300. 00 -100
6 REMOVI NG BEAM GUARDRAI L
760. 7000 w 7.0000 6. 0500 -13.57% 6. 0000 -14.29% 6. 0500 -13.57%
5, 324. 90 4,602. 24 -723 4,564. 20 -761 4,602. 24 -723
7 REMOVI NG GUI DE POST
200. 0000 EACH 4. 0000 3. 2500 -18.75% 3. 2500 -18.75% 3. 2500 -18.75%
800. 00 650. 00 -150 650. 00 -150 650. 00 -150
8 REMOVI NG TEMPORARY PAVEMENT MARKI NG
36940. 0000 w 0. 0900 0. 0700 -22.22% 0.1000 11.11% 0. 0700 -22.22%
3, 324.60 2, 585. 80 -739 3, 694. 00 369 2, 585. 80 -739
9 REMOVI NG PLASTI C TRAFFI C ARROW
2.0000 EACH 35. 0000 100. 0000 185.71% 100. 0000 185.71% 100. 0000 185.71%
70. 00 200. 00 130 200. 00 130 200. 00 130
10 REMOVI NG PLASTI C TRAFFI C LETTER
14. 0000 EACH 25. 0000 25. 0000 0. 00% 25. 0000 0.00% 25. 0000 0.00%
350. 00 350. 00 0 350. 00 0 350. 00 0
11 REMOVI NG PLASTI C TRAFFI C MARKI NG
119. 9000 e 16. 0000 15. 0000 -6.25% 15. 0000 -6.25% 15. 0000 -6.25%
1,918. 40 1, 798. 50 -120 1, 798. 50 -120 1, 798. 50 -120
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VERSI ON NO : 3 WORK ORDER# : 0L3356
HY CSR 009 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 9 ARC MATERI ALS CORPORATI ON, DI W LDER CONSTRUCTI ON COMPAN\ LAKESI DE | NDUSTRI ES
PARK RD VI C TO SR 542 6300 GLENVOOD AVE 3876 HANNEGAN RD 1165 HAVEKOST ROAD 98221- 971
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ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG RAI SED PAVEMENT MARKER
L.S. 33.33% 33.33% 33.33%
900. 00 1, 200. 00 300 1, 200. 00 300 1, 200. 00 300
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
560. 0000 s 11. 0000 20. 0000 81.82% 24. 0000 118.18% 12. 0000 9.09 %
6, 160. 00 11, 200. 00 5, 040 13, 440. 00 7,280 6, 720. 00 560
14 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
2303. 0000 e 12. 0000 4. 7500 -60.42% 12. 5000 4.17% 6. 2500 -47.92%
27, 636. 00 10, 939. 25 - 16, 697 28, 787.50 1,152 14, 393.75 -13, 242
15 SELECT BORROW | NCL. HAUL
600. 0000 t 18. 0000 17. 0000 -5.56% 7. 0000 -61.11% 11. 5000 -36.11%
10, 800. 00 10, 200. 00 -600 4, 200. 00 -6, 600 6, 900. 00 -3,900
16 EMBANKMENT COMPACTI ON
184. 0000 s 6. 0000 5. 0000 -16.67% 9. 0000 50. 00 % 6. 0000 0.00%
1, 104. 00 920. 00 -184 1, 656. 00 552 1, 104. 00 0
DRAI NAGE
17 QUARRY SPALLS
10. 0000 t 68. 0000 50. 0000 -26.47% 65. 0000 -4.41% 45. 0000 -33.82%
680. 00 500. 00 -180 650. 00 -30 450. 00 -230
STRUCTURE
18 STRUCTURAL CARBON STEEL
L.S. 20.00% 20.00 % 20.00 %
6, 000. 00 7,200. 00 1, 200 7, 200. 00 1, 200 7,200. 00 1,200
19  SAWCUT AND SEAL BRI DGE JOI NT
34. 0000 w 100. 0000 100. 0000 0. 00% 100. 0000 0.00% 100. 0000 0.00%
3, 400. 00 3, 400. 00 0 3, 400. 00 0 3, 400. 00 0
SURFACI NG
20 CRUSHED SURFACI NG TOP COURSE
4500. 0000 t 15. 0000 14. 7500 -1.67% 20. 0000 33.33% 15. 2500 1.67%
67, 500. 00 66, 375. 00 -1,125 90, 000. 00 22,500 68, 625. 00 1,125
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
21 ASPHALT FOR TACK COAT
82. 0000 t 300. 0000 250. 0000 -16.67% 425. 0000 41.67 % 330. 0000 10. 00 %
24, 600. 00 20, 500. 00 - 4,100 34, 850. 00 10, 250 27, 060. 00 2, 460
22 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
22,610. 00 22,610. 00 22,610. 00 22,610. 00
ASPHALT CONCRETE PAVEMENT
23 CRACK SEALI NG
EST. 0. 00% 0.00% 0.00%
29, 520. 00 29, 520. 00 29, 520. 00 29, 520. 00
24 PLANI NG BI TUM NOUS PAVEMENT
7241. 0000 e 5. 0000 3.3000 -34.00% 5. 0000 0.00% 4. 7500 -5.00%
36, 205. 00 23, 895. 30 -12, 310 36, 205. 00 0 34,394. 75 -1, 810
25 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
8810. 0000 t 38. 0000 31. 7500 -16.45% 33. 5000 -11.84% 36. 0000 -5.26%
334, 780. 00 279, 717. 50 - 55, 063 295, 135. 00 -39, 645 317, 160. 00 -17, 620
26 ASPHALT CONC. FOR PAVEMENT REPAI
1360. 0000 t 60. 0000 55. 0000 -8.33% 62. 0000 3.33% 70. 0000 16.67 %
81, 600. 00 74, 800. 00 -6, 800 84, 320. 00 2,720 95, 200. 00 13, 600
27 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
14490. 0000 t 36. 0000 31. 7500 -11.81% 33. 5000 -6.94% 35. 0000 -2.78%
521, 640. 00 460, 057. 50 -61, 583 485, 415. 00 - 36, 225 507, 150. 00 - 14, 490
28 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
28, 800. 00 28, 800. 00 28, 800. 00 28, 800. 00
29 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
7,100. 00 7,100. 00 7,100. 00 7,100. 00
30 ASPHALT CONC. APPROACH CL. B PG 58- 2:
2800. 0000 t 45. 0000 60. 0000 33.33% 63. 0000 40.00 % 67. 0000 48.89 %
126, 000. 00 168, 000. 00 42,000 176, 400. 00 50, 400 187, 600. 00 61, 600
31  SELF- ADHERI NG RUBBERI ZED ASPHALT MEMBRANE
680. 0000 w 70. 0000 4. 4000 -93.71% 4. 5000 -93.57% 4. 4000 -93.71%
47, 600. 00 2,992.00 - 44,608 3, 060. 00 - 44,540 2,992.00 - 44,608
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EROSI ON CONTROL AND PLANTI NG
32 SEEDI NG AND FERTI LI ZI NG BY HAND
400. 0000 e 4. 0000 2.0000 -50. 00% 6. 0000 50. 00 % 1. 2500 -68.75%
1, 600. 00 800. 00 - 800 2, 400. 00 800 500. 00 -1, 100
33 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
TRAFFI C
34 EXTRUDED CURB
161. 5000 w 20. 0000 17. 0000 -15.00% 17. 0000 -15.00% 17. 0000 -15.00%
3, 230. 00 2, 745. 50 - 485 2, 745. 50 - 485 2, 745. 50 - 485
35 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
76. 2000 w 60. 0000 46. 6000 -22.33% 46. 6000 -22.33% 46. 6000 -22.33%
4,572.00 3, 550. 92 -1,021 3, 550. 92 -1,021 3, 550. 92 -1,021
36 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST
320. 1000 w 50. 0000 51. 3500 2.70% 51. 3500 2.70% 51. 3500 2.70%
16, 005. 00 16, 437. 14 432 16, 437. 14 432 16, 437. 14 432
37 BEAM GUARDRAI L TYPE 1
143. 9000 w 35. 0000 41. 3500 18.14% 41. 3500 18.14 % 41. 3500 18.14 %
5, 036. 50 5, 950. 27 914 5, 950. 27 914 5, 950. 27 914
38 BEAM GUARDRAI L TYPE 20
163. 8000 w 100. 0000 77.1000 -22.90% 77.1000 -22.90% 77.1000 -22.90%
16, 380. 00 12, 628. 98 -3,751 12, 628. 98 -3,751 12, 628. 98 -3,751
39 BEAM GUARDRAI L TYPE THRI E BEAM
45. 6000 w 160. 0000 91. 9000 -42.56% 91. 9000 -42.56% 91. 9000 -42.56%
7,296. 00 4,190. 64 -3,105 4,190. 64 -3,105 4,190. 64 -3,105
40  MODI FYI NG BEAM GUARDRAI L
1507. 4000 w 30. 0000 17.1000 -43.00% 17. 1000 -43.00% 17.1000 -43.00%
45, 222.00 25,776. 54 - 19, 445 25,776. 54 -19, 445 25,776. 54 - 19, 445
41  MODI FYI NG BEAM GUARDRAI L TRANSI TI ON
12. 0000 EACH 1, 000. 0000 1, 000. 0000 0. 00% 1, 000. 0000 0.00% 1, 000. 0000 0.00 %
12, 000. 00 12, 000. 00 0 12, 000. 00 0 12, 000. 00 0
42 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 6
8. 0000 EACH 1, 200. 0000 1, 100. 0000 -8.33% 1, 100. 0000 -8.33% 1, 100. 0000 -8.33%
9, 600. 00 8, 800. 00 -800 8, 800. 00 -800 8, 800. 00 -800
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TRAFFI C
43 BEAM GUARDRAI L FLARED TERM NAL
23. 0000 EACH 1, 800. 0000 1, 875. 0000 4.17% 1, 875. 0000 4.17% 1, 875. 0000 4.17%
41, 400. 00 43, 125. 00 1,725 43, 125. 00 1,725 43, 125. 00 1,725
44 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 700. 0000 605. 0000 -13.57% 605. 0000 -13.57% 605. 0000 -13.57%
700. 00 605. 00 -95 605. 00 -95 605. 00 -95
45 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 500. 0000 525. 0000 5. 00 % 525. 0000 5.00 % 525. 0000 5.00 %
500. 00 525. 00 25 525. 00 25 525. 00 25
46 RAI SI NG EXI STI NG BEAM GUARDRAI L
49. 0000 w 20. 0000 13. 8000 -31.00% 13. 8000 -31.00% 13. 8000 -31.00%
980. 00 676. 20 -304 676. 20 -304 676. 20 -304
47 FLEXI BLE GUI DE POST
478. 0000 EACH 25. 0000 22.0000 -12.00% 22. 0000 -12.00% 22.0000 -12.00%
11, 950. 00 10, 516. 00 -1,434 10, 516. 00 -1,434 10, 516. 00 -1,434
48 PAINT STRI PE
55400. 0000 w 0. 2500 0. 2800 12.00% 0. 2800 12.00% 0. 2800 12.00%
13, 850. 00 15,512. 00 1, 662 15,512. 00 1,662 15,512. 00 1,662
49 PLASTI C DRAI NAGE MARKI NG
177.0000 EACH 15. 0000 12. 0000 -20.00% 12. 0000 -20.00% 12. 0000 -20.00%
2, 655. 00 2,124.00 -531 2,124.00 -531 2,124.00 -531
50 PLASTI C GORE STRI PE
37.0000 w 8. 0000 20. 0000 150. 00% 20. 0000 150. 00 % 20. 0000 150. 00 %
296. 00 740. 00 444 740. 00 444 740. 00 444
51 PLASTI C STOP BAR
173. 8000 w 12. 0000 15. 0000 25.00% 15. 0000 25.00 % 15. 0000 25. 00 %
2, 085. 60 2,607.00 521 2,607.00 521 2,607.00 521
52 PLASTI C TRAFFI C ARROW
2.0000 EACH 60. 0000 90. 0000 50.00% 90. 0000 50. 00 % 90. 0000 50. 00 %
120. 00 180. 00 60 180. 00 60 180. 00 60
53 PLASTI C RAI LROAD CROSSI NG SYMBOL
7.0000 EACH 275. 0000 325. 0000 18.18% 325. 0000 18.18% 325. 0000 18.18%
1, 925. 00 2,275.00 350 2,275.00 350 2,275.00 350
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TRAFFI C
54 RECESSED PAVEMENT MARKER
9. 8400 HUND 800. 0000 900. 0000 12.50% 900. 0000 12.50 % 900. 0000 12.50 %
7,872.00 8, 856. 00 984 8, 856. 00 984 8, 856. 00 984
55 TEMPORARY PAVEMENT MARKI NG
39360. 0000 w 0. 2500 0. 1500 -40. 00% 0. 2000 -20.00% 0.1200 -52.00%
9, 840. 00 5, 904. 00 -3,936 7,872.00 -1,968 4,723.20 -5,117
56 PERMANENT SI GNI NG
L.S. -22.41% -22.41% -22.41%
17, 400. 00 13, 500. 00 -3,900 13, 500. 00 -3,900 13, 500. 00 -3,900
57 CONDUI T PI PE 53 MM DI AM
30. 0000 w 20. 0000 275.0000 1,275.00% 275.0000 1,275.00% 135. 0000 575.00 %
600. 00 8, 250. 00 7, 650 8, 250. 00 7,650 4, 050. 00 3, 450
58 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 14.29% -14.29% -28.57%
7, 000. 00 8, 000. 00 1, 000 6, 000. 00 -1, 000 5, 000. 00 -2,000
59 CONTRACTOR PI LOTED TRAFFI C CONTROL
312. 0000 HR 38. 5000 40. 0000 3.90% 41.0000 6.49% 34. 0000 -11.69%
12, 012. 00 12, 480. 00 468 12,792.00 780 10, 608. 00 -1, 404
60 TRAFFI C CONTROL LABOR
3560. 0000 HR 30. 0000 30. 0000 0. 00% 32.5000 8.33% 30. 0000 0.00%
106, 800. 00 106, 800. 00 0 115, 700. 00 8, 900 106, 800. 00 0
61 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 96. 0000 55. 0000 -42.71% 70. 0000 -27.08% 50. 0000 -47.92%
4,800. 00 2, 750. 00 -2,050 3, 500. 00 -1, 300 2, 500. 00 -2,300
62 TRAFFI C CONTROL SUPERVI SOR
640. 0000 HR 35. 0000 45. 0000 28.57% 35. 0000 0.00% 35. 0000 0.00%
22, 400. 00 28, 800. 00 6, 400 22, 400. 00 0 22, 400. 00 0
63 CONSTRUCTI ON SI GNS CLASS A
51. 1000 e 150. 0000 100. 0000 -33.33% 100. 0000 -33.33% 100. 0000 -33.33%
7,665. 00 5,110. 00 -2,555 5,110. 00 -2,555 5,110. 00 -2,555
OTHER | TEMS
64  SURVEY AND MEASUREMENT
L.S. 50. 00% 150. 00 % 400. 00 %
1, 000. 00 1, 500. 00 500 2, 500. 00 1, 500 5, 000. 00 4,000
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OTHER | TEMS
65 MONUMENT CASE, COVER, AND PI PE
6. 0000 EACH 300. 0000 225. 0000 -25.00% 250. 0000 -16.67% 250. 0000 -16.67%
1, 800. 00 1, 350. 00 - 450 1, 500. 00 -300 1, 500. 00 -300
66 ADJUST MONUMENT CASE AND COVEF
55. 0000 EACH 150. 0000 175. 0000 16.67% 150. 0000 0.00% 150. 0000 0.00 %
8, 250. 00 9, 625. 00 1,375 8, 250. 00 0 8, 250. 00 0
67 ADJUST MANHOLE
1. 0000 EACH 450. 0000 250. 0000 -44. 44% 300. 0000 -33.33% 300. 0000 -33.33%
450. 00 250. 00 -200 300. 00 -150 300. 00 -150
68 ADJUST CATCH BASI M
28. 0000 EACH 320. 0000 225. 0000 -29.69% 300. 0000 -6.25% 300. 0000 -6.25%
8, 960. 00 6, 300. 00 -2,660 8, 400. 00 -560 8, 400. 00 -560
69 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
70 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
71 CREDI T/DEBITS - M NOR CHANGES
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
CONTRACT TOTAL $2, 011, 221. 90 $1, 711, 340. 16 -14.91% $1, 861, 227. 18 -7.46% $1, 925, 060. 89 -4.28%



